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STATE STANDARDS

DESCRIPTION

701301 - 03
701400-04
701401- 05

701411 -0

701426-03

701446-0/
701601 -0

701801-04
701901~ 0/

704001- 0

LANE CLOSURE, 2L, 2W, SHORT TIME OPERATIONS
APPROACH TO LANE CLOSURE, FREEWAY/ EXPRESSWAY
LANE CLOSURE, FREEWAY/ EXPRESSWAY '

LANE CLOSURE, MULTILANE, AT ENTRANCE OR EXIT RAMP,
FOR SPEEDS 2 45 MPH

LANE CLOSURE, MULTILANE, INTERMITTENT OF MOVING OPERATIONS,
FOR SPEEDS > 45 MP

TWO LANE CLOSURE FREEWAY/ EXPRESSWAY
URBAN LANE CLOSURE MULTILANE 1W OR 2W WITH NONTRAVERSABLE MEDIAN

LANE CLOSURE, MULTILANE, 1W OR 2W CROSSWALK OR SIDEWALK CLOSURE
TRAFFIC CONTROL DEVICES

TEMPORARY CONCRETE BARRIER

GENERAL NOTES

BEFORE STARTING ANY EXCAVATION, THE CONTRACTOR SHALL CALL ’'J.U.L.LE.”
AT (800) 892-0123 OR 811 FOR FIELD LOCATIONS OF BURIED ELECTRIC,
TELEPHONE & GAS UTILITIES. 48 HOUR NOTIFICATION IS REQUIRED.

THE CONTRACTOR SHALL COORDINATE CONSTRUCTION ACTIVITIES WITH UTILITY COMPANIES

THE CONTRACTOR WILL NOT BE ALLOWED TO SET UP A YARD OR FIELD OFFICE ON STATE
PROPERTY WITHOUT WRITTEN PERMISSION FROM THE DEPARMENT

ALL DAMAGE TO EXISTING PAVEMENT MARKINGS OR RAISED REFLECTIVE PAVEMENT MARKERS
OUTSIDE;_: THE REMOVAL LINE SHOWN ON THE PLANS SHALL BE REPLACED AT THE CONTRACTOR'S
EXPENSE.

WHEN ARTIFICIAL LIGHT IS UTILIZED IN NIGHT OPERATIONS, THE CONTRACTOR SHALL
EXERCISE THE UTMOST PRECAUTIONS IN PREVENTING ADVERSE VISIBILITY TO THE
MOTORING PUBLIC AND ADJOINING RESIDENTIAL AREAS.

BEFORE BEGINNING ANY WORK, THE CONTRACTOR SHALL RETAIN AND RECORD

FOR FUTURE REFERENCES, ALL EXISTING PAVEMENT MARKING LINES AND RAISED REFLECTIVE
PAVEMENT MARKERS 1IN ORDER THAT THESE LOCATIONS CAN BE RE-ESTABLISHEDFOR STRIPING.
EXACT LOCATIOONS OF ALL PAVEMENT MARKINGS SHALL BE AS DIRECTED BY THE ENGINEER

IT SHALL BE THE CONTRACTOR’S RESPONSIBILITY TO VERIFY ALL DIMENSIONS & CONDITIONS
EXISTING IN THE FIELD PRIOR TO CONSTRUCTION & ORDERING OF MATERIAL.

THE CONTRACTOR SHALL CONTACT THE DISTRICT ONE TRAFFIC CONTROL SUPERVISOR AT
(847)705-4470 FOR ARTERIALS, AND (847)705-4151 FOR EXPRESSWAYS A MINIMUM OF
72 HOURS IN ADVANCE OF BEGINNING WORK.

DO NOT SCALE PLANS FOR CONSTRUCTION DIMENSIONS.

THE “ARTERIAL ROAD INFORMATION SIGN (TC-22)" [AND THE SPECIAL PROVISION FOR
“WORK ZONE TRAFFIC CONTROL (LUMP SUM PAYMENT)”“] IS/ARE APPLICABLE ONLY TO ARTERIAL ROADS
AND SHALL NOT BE APPLIED TO EXPRESSWAYS/TOLLWAYS.

A MINIMUM OF 10 DAYS BEFORE BEGINNING ANY WORK ON IL 43 (HARLEM AVE.), THE CONTRACTOR

SHALL CONTACT THE BUREAU OF TRAFFIC SIGNALS AT (847) 705-4424. IN ADDITION, THE CONTRACTOR
SHALL CONTACT THE BUREAU OF TRAFFIC SIGNALS A MINIMUM OF ONE DAY IN ADVANCE OF THE FOLLOWING
THREE STAGES: THE START OF JOB, THE POURING OF CONCRETE, AND THE COMPLETION OF THE PARAPET
WALL.

ALL DAMAGE TO THE EXISTING PAVEMENT MARKINGS OUTSIDE THE CONCRETE REMOVAL LINE SHOWN
ON THE PLANS SHALL BE REPLACED AT THE CONTRACTOR'S EXPENSE.

THE ENGINEER SHALL CONTACT PATRICE HARRIS, AREA TRAFFIC FIELD TECHNICIAN AT (708) 597-9800
A MINIMUM OF TWO (2) WEEKS PRIOR TO THE PLACEMENT OF PERMANENT PAVEMENT MARKINGS.

THE CONTRACTOR SHALL SALVAGE AND RETURN THE EXISTING STEEL CARRIER BEAM (W27X194, 94'-0"
TO: DISTRICT BRIDGE OFFICE, 1101 BIESTERFIELD RD, ELK GROVE VILLAGE IL 60007

CONTACT SHAKER ASFOUR AT (847) 965-1501. THIS WORK SHALL INCLUDE REMOVING TRANSPORTING AND
UNLOADING THE EXISTING CARRIER BEAM TO THE ABOVE YARD WHICH COST IS INCLUDED IN THE COST OF
“STRUCTURAL STEEL REMOVAL”.

WHEN REMOVING THE EXISTING DAMAGED BEAM, THE CONTRACTOR SHALL TAKE APPROPRIATE PRECAUTIONS
TO ENSURE THE DECK AND BEAM ARE PROPERLY SUPPORTED DURING THE ENTIRE REMOVAL OPERATION

SO AS TO PROTECT THE TRAFFIC AND PAVEMENT ON AND BELOW THE BRIDGE. THE CONTRACTOR SHALL
SUBMIT THE REMOVAL SEQUENCE AND PROCEDURE TO THE ENGINEER PRIOR TO REMOVAL OF THE EXISTING
DECK, DAMAGED BEAM OR CARRIER BEAM. THIS COST IS INCLUDED IN THE COST OF “STRUCTURAL

STEEL REMOVAL”
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